NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 9/04/2009

Control 2374-02-124
Project C 2374-2-124
Highway IH 635
County DALLAS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: C 2374-2-124 CONTROL: 2374-02-124
COUNTY:  DALLAS
LETTI NG 09/ 09/ 2009
REFERENCE NO 0903
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: SHEET 7-21 THRU 21-21
X CGENERAL NOTES (SH. NO.: SHEET H

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

BI D | NSERTS: SHEET 7-21: DELETED | TEMS 465-2077 AND 465-2262.
SHEET 8-21: REVI SED I TEM 466- 2055 QUANTITY TO 1 EA.
REVI SED | TEM 476- 2004 DESC CCDE TO 476-2024.
REVI SED | TEM 476- 2006 DESC CCDE TO 476-2026.
SHEET 9-21: REVI SED | TEM 496- 2041 QUANTITY TO 4 EA.
SHEET 7-21 THRU 21-21: | NFORMATI ON SHI FTED DUE TO THE
ABOVE CHANGES.

GENERAL NOTES: SHEET H: REVI SED NOTE FOR | TEM 260.
PLAN SHEETS: REVI SED SHEETS 2, 11C, 12A- 12D, 14, 19, 53- 60, 94- 96, 212, 216,

218, 220.
DELETED SHEET 133




PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 (2002 |002 |PREPARING ROW STA 68.000 1
DOLLARS
and CENTS
104 2001 REMOVING CONC (PAV) SY 25,537.000 2
DOLLARS
and CENTS
104 {2009 REMOVING CONC (RIPRAP) SY 843.000 3
DOLLARS
and CENTS
104 (2011 REMOVING CONC (MEDIANYS) SY 42.000 4
DOLLARS
and CENTS
104 2015 REMOVING CONC (SIDEWALKY) SY 828.000 5
DOLLARS
and CENTS
104 2017 REMOVING CONC (DRIVEWAYS) SY 889.000 6
DOLLARS
and CENTS
104 2025 REMOVE CONC (WINGWALL) CY 3.500 7
DOLLARS
and CENTS
104 2028 REMOVING CONC (MISC) SY 204.000 8
DOLLARS
and CENTS
110 2001 EXCAVATION (ROADWAY) CY 29,652.000 9
DOLLARS
and CENTS
110 2004 EXCAVATION (ROADWAY AND CHANNEL) CY 1,496.000 10
DOLLARS
and CENTS

1-21




PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET
TxDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
132 (2025 |001 |EMBANKMENT (FINAL) (DENSCONT) (TY cY 21,534.000 11
C1)
DOLLARS
and CENTS
132 (2026 |001 |EMBANKMENT (FINAL) (DENSCONT) (TY cY 25,528.000 12
C2)
DOLLARS
and CENTS
161 [2014 |001 |COMPOST MANUF TOPSOIL (BOSORPB) (4")| SY 51,733.000 13
DOLLARS
and CENTS
162 (2002 BLOCK SODDING Sy 53,271.000 14
DOLLARS
and CENTS
164 [2003 |002 |BROADCAST SEED (PERM) (RURAL) (CLAY) | SY 649.000 15
DOLLARS
and CENTS
168 |2001 VEGETATIVE WATERING MG 2,642.000 16
DOLLARS
and CENTS
169 (2001 |002 [SOIL RETENTION BLANKETS(CL 1) (TY A) sy 1,000.000 17
DOLLARS
and CENTS
170 [2001 IRRIGATION SYSTEM LS 1.000 18
DOLLARS
and CENTS
192 |2024 PLANT MATERIAL (30 GAL) (TREE) EA 3.000 19
DOLLARS
and CENTS
192 |2025 PLANT MATERIAL (45 GAL) (TREE) EA 5.000 20
DOLLARS
and CENTS

2-21




PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
192 |2031 PLANT MATERIAL (5 GAL) (SHRUB) EA 13.000 21
DOLLARS
and CENTS
192 |2033 PLANT MATERIAL (15 GAL) (SHRUB) EA 10.000 22
DOLLARS
and CENTS
260 |2014 |001 |LIME TRT (SUBGR)(DC)(6") Y% 48,077.000 23
DOLLARS
and CENTS
260 |2016 |001 |LIME (HYD, COM, OR QK(SLURRY)) TON 2,186.000 24
DOLLARS
and CENTS
260 |2054 |001 |LIME TRT (NEW BASE)(10") % 46,118.000 25
DOLLARS
and CENTS
310 |2001 PRIME COAT (MC-30) GAL 8,829.000 26
DOLLARS
and CENTS
341 |2011 |020 |D-GRHMA(QCQA) TY-B PG64-22 TON 9,712.000 27
DOLLARS
and CENTS
360 [2003 [003 |CONCPVMT (CONT REINF-CRCP)(10") % 42,205.000 28
DOLLARS
and CENTS
402 |2001 TRENCH EXCAVATION PROTECTION LF 2,268.000 29
DOLLARS
and CENTS
403 |2001 TEMPORARY SPL SHORING SF 14,806.000 30
DOLLARS
and CENTS
416 |2022 |001 |DRILL SHAFT (SIGN MTS)(48 IN) LF 15.000 31
DOLLARS
and CENTS

3-21




PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
416 |2026 |001 |DRILL SHAFT (HIGH MAST POLE)(60 IN) LF 40.000 32
DOLLARS
and CENTS
416 [2030 [001 |DRILL SHAFT (TRF SIG POLE) (24 IN) LF 30.000 33
DOLLARS
and CENTS
416 |2031 |001 |DRILL SHAFT (TRF SIG POLE) (30 IN) LF 12.000 34
DOLLARS
and CENTS
416 [2032 |001 |DRILL SHAFT (TRF SIG POLE) (36 IN) LF 28.000 35
DOLLARS
and CENTS
423 |2006 RETAINING WALL (CONC BLOCK) SF 11,380.000 36
DOLLARS
and CENTS
423 |2012 RETAINING WALL (CAST-IN-PLACE) SF 2,285.000 37
DOLLARS
and CENTS
432 2040 RIPRAP (MOW STRIP)(5 IN) cY 120.000 38
DOLLARS
and CENTS
432 2046 RIPRAP (CONC)(CL A)(5 IN) cY 18.800 39
DOLLARS
and CENTS
432 |2048 RIPRAP (CONC)(FLUME) cY 8.700 40
DOLLARS
and CENTS
450 |2064 RAIL (TY C221) LF 351.490 41
DOLLARS
and CENTS
450 |2080 RAIL (TY T221) LF 1,083.000 42
DOLLARS
and CENTS

4-21




PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
459 |2012 GABION MATTRESSES (GALV)(18 IN) sy 242.000 43
DOLLARS
and CENTS
462 |2004 CONC BOX CULV (4 FT X 3FT) LF 365.000 44
DOLLARS
and CENTS
462 |2010 CONC BOX CULV (6 FT X 3FT) LF 60.000 45
DOLLARS
and CENTS
462 |2015 CONC BOX CULV (7 FT X 4FT) LF 18.000 46
DOLLARS
and CENTS
462 |2019 CONC BOX CULV (8 FT X 4FT) LF 12.000 47
DOLLARS
and CENTS
462 |2023 CONC BOX CULV (8 FT X 8 FT) LF 904.000 48
DOLLARS
and CENTS
464 |2003 |003 |RC PIPE (CL II1)(18IN) LF 250.000 49
DOLLARS
and CENTS
464 |2005 |003 |RC PIPE (CL I11)(24IN) LF 887.000 50
DOLLARS
and CENTS
464 |2007 |003 |RC PIPE (CL I11)(30IN) LF 673.000 51
DOLLARS
and CENTS
464 |2009 |003 |RC PIPE (CL I11)(36IN) LF 1,705.000 52
DOLLARS
and CENTS
464 |2010 |003 |RC PIPE (CL I11)(42IN) LF 111.000 53
DOLLARS
and CENTS
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PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
464 (2011 [003 |RC PIPE (CL I11)(48 IN) LF 256.000 54
DOLLARS
and CENTS
464 (2040 [003 |RC PIPE (CL V)(36IN) LF 307.000 55
DOLLARS
and CENTS
464 (2042 |003 |RC PIPE (CL V)(48IN) LF 306.000 56
DOLLARS
and CENTS
465 |2005 (001 |MANH (COMPL)(TY M) EA 1.000 57
DOLLARS
and CENTS
465 |2029 |001 |INLET (COMPL)(CURB)(TY 1)(5 X 3') EA 2.000 58
DOLLARS
and CENTS
465 |2032 [001 |INLET (COMPL)(CURB)(TY 1)(10' X 3') EA 2.000 59
DOLLARS
and CENTS
465 |2033 [001 |INLET (COMPL)(CURB)(TY 1)(10' X 4') EA 1.000 60
DOLLARS
and CENTS
465 |2034 [001 |INLET (COMPL)(CURB)(TY 1)(10' X 5) EA 1.000 61
DOLLARS
and CENTS
465 |2035 [001 |INLET (COMPL)(CURB)(TY 1)(15 X 3) EA 3.000 62
DOLLARS
and CENTS
465 |2036 [001 |INLET (COMPL)(CURB)(TY 1)(15 X 4') EA 2.000 63
DOLLARS
and CENTS
465 |2037 |001 |INLET (COMPL)(CURB)(TY 1)(15 X 5) EA 2.000 64
DOLLARS
and CENTS
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PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
465 |2039 [001 |INLET (COMPL)(CURB)(TY 1)(20' X 4') EA 3.000 65
DOLLARS
and CENTS
465 |2040 [001 |INLET (COMPL)(CURB)(TY 1)(20' X 5) EA 1.000 66
DOLLARS
and CENTS
465 |2100 [001 |INLET (COMPL)(TY 1) EA 13.000 67
DOLLARS
and CENTS
465 |2104 |001 |INLET EXT EA 15.000 68
DOLLARS
and CENTS
465 (2309 [001 |INLET (COMPL)(CURB)(10')(MOD) EA 11.000 69
DOLLARS
and CENTS
465 |2500 [001 |INLET(COMPL)(DROP)(TY C)(3-GRATE) EA 3.000 70
DOLLARS
and CENTS
466 |2050 WINGWALL (PW)(HW=6 FT) EA 1.000 71
DOLLARS
and CENTS
466 |2053 WINGWALL (PW)(HW=9 FT) EA 1.000 72
DOLLARS
and CENTS
466 |2054 WINGWALL (PW)(HW=10 FT) EA 2.000 73
DOLLARS
and CENTS
466 |2055 WINGWALL (PW)(HW=11 FT) EA 1.000 74
DOLLARS
and CENTS
466 |2057 WINGWALL (PW)(HW=13 FT) EA 2.000 75
DOLLARS
and CENTS
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PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
466 |2067 HEADWALL (CH-FW-0)(DIA= 30 IN) EA 1.000 76
DOLLARS
and CENTS
466 |2069 HEADWALL (CH-FW-0)(DIA= 36 IN) EA 3.000 77
DOLLARS
and CENTS
466 |2071 HEADWALL (CH-FW-0)(DIA= 48 IN) EA 1.000 78
DOLLARS
and CENTS
466 |2097 HEADWALL (CH-FW-30)(DIA= 30 IN) EA 1.000 79
DOLLARS
and CENTS
466 |2203 HEADWALL (SPECIAL) EA 1.000 80
DOLLARS
and CENTS
476 |2024 JACK BOR OR TUN PIPE(36 IN)(RC)(CL V) LF 180.000 81
DOLLARS
and CENTS
476 |2026 JACK BOR OR TUN PIPE(48 IN)(RC)(CL V) LF 207.000 82
DOLLARS
and CENTS
496 |2002 REMOV STR (INLET) EA 3.000 83
DOLLARS
and CENTS
496 |2006 REMOV STR (HEADWALL) EA 11.000 84
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 729.000 85
DOLLARS
and CENTS
496 |2008 REMOV STR (BOX CULVERT) LF 801.000 86
DOLLARS
and CENTS
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PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET
TxDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
496 |2035 REMOV STR (DRILL SHAFT) EA 3.000 87
DOLLARS
and CENTS
496 (2041 REMOV STR (LARGE) EA 4.000 88
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 89
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 22.000 el
DLING
DOLLARS
and CENTS
506 |2002 |011 |ROCK FILTER DAMS (INSTALL) (TY 2) LF 315.000 o1
DOLLARS
and CENTS
506 |2009 |011 |ROCK FILTER DAMS (REMOVE) LF 315.000 92
DOLLARS
and CENTS
506 |2016 |011 |CONSTRUCTION EXITS (INSTALL) (TY 1) SY 1,482.000 93
DOLLARS
and CENTS
506 |2019 |011 |CONSTRUCTION EXITS (REMOVE) SY 1,482.000 94
DOLLARS
and CENTS
506 |2022 |011 |EARTHWORK (ERSN & SEDM CONT,IN VEH) | CY 21.500 9%5
DOLLARS
and CENTS
506 |2027 |011 |BLADING WORK (EROSION & SEDM CONT) | HR 200.000 9%
DOLLARS
and CENTS
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PROJECT C 2374-2-124
COUNTY DALLAS

PROPOSAL SHEET
TxDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
506 (2034 [011 |TEMPORARY SEDIMENT CONTROL FENCE LF 2,391.000 97
DOLLARS
and CENTS
506 [2037 |011 |SANDBAGS FOR EROSION CONTROL (12") LF 390.000 98
DOLLARS
and CENTS
506 (2042 |011 |BIODEGRADABLE EROSION CONTROL LF 60.000 99
LOGS(18")
DOLLARS
and CENTS
508 [2002 CONSTRUCTING DETOURS % 2,852.000 100
DOLLARS
and CENTS
512 [2010 |002 |PORT CTB (DESSOURCE)(SAFETY SH)(TY 1) | LF 5,370.000 101
DOLLARS
and CENTS
512 [2017 |002 |PORT CTB (DESSOURCE)(LOW PROF)(TY 1) | LF 3,620.000 102
DOLLARS
and CENTS
512 [2018 |002 |PORT CTB (DES SOURCE)(LOW PROF)(TY 2) | LF 120.000 103
DOLLARS
and CENTS
512 (2019 [002 |PORT CTB (MOVE)(SAFETY SH)(TY 1) LF 2,380.000 104
DOLLARS
and CENTS
512 [2028 [002 |PORT CTB (STKPL)(SAFETY SH)(TY 1) LF 5,370.000 105
DOLLARS
and CENTS
512 [2035 |002 |PORT CTB (STKPL)(LOW PROF)(TY 1) LF 3,620.000 106
DOLLARS
and CENTS
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PROJECT C 2374-2-124
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
512 2036 |002 |PORT CTB (STKPL)(LOW PROF)(TY 2) LF 120.000 107
DOLLARS
and CENTS
528 |2001 COLORED TEXTURED CONC (4") % 826.300 108
DOLLARS
and CENTS
529 |2006 CONC CURB (MONO) (TY 11) LF 11,772.000 109
DOLLARS
and CENTS
529 |2007 CONC CURB (DOWEL) LF 160.000 110
DOLLARS
and CENTS
530 |2010 DRIVEWAY S (CONC) sy 1,472.000 111
DOLLARS
and CENTS
531 |2005 CURB RAMPS (TY 1) EA 1.000 112
DOLLARS
and CENTS
531 |2006 CURB RAMPS (TY 2) EA 9.000 113
DOLLARS
and CENTS
531 2011 CURB RAMPS (TY 8) EA 8.000 114
DOLLARS
and CENTS
531 |2013 CURB RAMPS (TY 20) EA 1.000 115
DOLLARS
and CENTS
531 |2015 CONC SIDEWLKS (4") % 3,393.000 116
DOLLARS
and CENTS
531 |2017 CURB RAMPS (TY 21) EA 1.000 117
DOLLARS
and CENTS

11-21




PROJECT C 2374-2-124
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
531 2041 CURB RAMPS (TY 10) EA 28.000 118
DOLLARS
and CENTS
536 2002 CONC MEDIAN SY 350.000 119
DOLLARS
and CENTS
536 |2004 CONC DIRECTIONAL ISLAND SY 185.000 120
DOLLARS
and CENTS
540 |2002 |015 |MTL W-BEAM GD FEN (STEEL POST) LF 1,906.000 121
DOLLARS
and CENTS
540 |2005 [015 |TERMINAL ANCHOR SECTION EA 2.000 122
DOLLARS
and CENTS
540 |2011 |015 |MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 4,000 123
DOLLARS
and CENTS
542 2001 REMOVING METAL BEAM GUARD FENCE LF 1,126.000 124
DOLLARS
and CENTS
544 |2001 GUARDRAIL END TREATMENT (INSTALL) EA 3.000 125
DOLLARS
and CENTS
545 2022 CRASH CUSH ATTEN (INSTL)(REACT)(N) EA 7.000 126
DOLLARS
and CENTS
545 2023 CRASH CUSH ATTEN EA 2.000 127
(MOVE& RESET)(REACT)(N)
DOLLARS
and CENTS
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PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
545 |2024 CRASH CUSH ATTEN (REMOVE)(REACT)(N) | EA 7.000 128
DOLLARS
and CENTS
618 |2012 CONDT (PVC) (SCHD 40) (1) LF 92.000 129
DOLLARS
and CENTS
618 |2018 CONDT (PVC) (SCHD 40) ( 2") LF 1,186.000 130
DOLLARS
and CENTS
618 |2019 CONDT (PVC) (SCHD 40) (2") (BORE) LF 1,012.000 131
DOLLARS
and CENTS
618 |2022 CONDT (PVC) (SCHD 40) (3") LF 242.000 132
DOLLARS
and CENTS
618 |2023 CONDT (PVC) (SCHD 40) (3") (BORE) LF 495.000 133
DOLLARS
and CENTS
620 |2003 |001 |ELEC CONDR (NO.2) BARE LF 728.000 134
DOLLARS
and CENTS
620 |2004 |001 |ELEC CONDR (NO.2) INSULATED LF 1,456.000 135
DOLLARS
and CENTS
620 |2007 |001 |ELEC CONDR (NO.4) BARE LF 260.000 136
DOLLARS
and CENTS
620 |2008 |001 |ELEC CONDR (NO.4) INSULATED LF 520.000 137
DOLLARS
and CENTS
620 |2009 |001 |ELEC CONDR (NO.6) BARE LF 1,140.000 138
DOLLARS
and CENTS
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PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
620 |2010 |001 |ELEC CONDR (NO.6) INSULATED LF 3,318.000 139
DOLLARS
and CENTS
620 |2011 |001 |ELEC CONDR (NO.8) BARE LF 874.000 140
DOLLARS
and CENTS
620 |2012 |001 |ELEC CONDR (NO.8) INSULATED LF 3,312.000 141
DOLLARS
and CENTS
620 |2014 |001 |ELEC CONDR (NO.10) INSULATED LF 1,012.000 142
DOLLARS
and CENTS
620 |2016 (001 |ELEC CONDR (NO.12) INSULATED LF 240.000 143
DOLLARS
and CENTS
624 |2008 GROUND BOX TY A (122311) W/APRON EA 6.000 144
DOLLARS
and CENTS
624 |2012 GROUND BOX TY C (162911) W/APRON EA 7.000 145
DOLLARS
and CENTS
628 |2158 REMOVE ELECTRICAL SERVICES EA 2.000 146
DOLLARS
and CENTS
628 |2177 ELC SRV TY A 240/480 100 (NS)SS(E)GC(O) EA 2.000 147
DOLLARS
and CENTS
636 (2001 |014 |ALUMINUM SIGNS(TY A) SF 129.080 148
DOLLARS
and CENTS
644 |2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) | EA 38.000 149
DOLLARS
and CENTS
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PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
644 |2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) | EA 6.000 150
DOLLARS
and CENTS
644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U) | EA 1.000 151
DOLLARS
and CENTS
644 2027 INS SM RD SN SUP&AM TY S80(1) SA(U) EA 2.000 152
DOLLARS
and CENTS
644 2042 INS SM RD SN SUP&AM TY S80(2) SA(P) EA 1.000 153
DOLLARS
and CENTS
644 2056 RELOCATE SM RD SN SUP& AM TY 10BWG | EA 7.000 154
DOLLARS
and CENTS
644 2060 REMOVE SM RD SN SUP & AM EA 37.000 155
DOLLARS
and CENTS
650 2172 RELOCATE EXISTING OVERHD SIGN SUP EA 1.000 156
DOLLARS
and CENTS
658 2258 INSTL DEL ASSM (D-SW)SZ (TYC)CTB EA 5.000 157
DOLLARS
and CENTS
658 2263 INSTL DEL ASSM (D-SY)SZ 1(FLX)GND EA 7.000 158
DOLLARS
and CENTS
658 |2277 INSTL DEL ASSM (D-SY)SZ (TYC)CTB EA 7.000 159
DOLLARS
and CENTS
658 2292 INSTL DEL ASSM (D-DW)SZ 1(FLX)GND EA 13.000 160
DOLLARS
and CENTS
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PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET
TxDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
658 |2294 INSTL DEL ASSM (D-DW)SZ 1(FLX)SRF EA 26.000 161
DOLLARS
and CENTS
658 2312 INSTL OM ASSM (OM-4) (TWT)WS EA 3.000 162
DOLLARS
and CENTS
658 2315 INSTL OM ASSM (OM-2Y)(WC) GND EA 6.000 163
DOLLARS
and CENTS
658 2329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND EA 20.000 164
DOLLARS
and CENTS
662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) | LF 3,600.000 165
DOLLARS
and CENTS
662 |2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 7,440.000 166
DOLLARS
and CENTS
662 |2064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 180.000 167
DOLLARS
and CENTS
662 |2066 WK ZN PAV MRK REMOV (W) 4" (LNDP) LF 24,000 168
DOLLARS
and CENTS
662 |2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 12,572.000 169
DOLLARS
and CENTS
662 |2075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 4,841.000 170
DOLLARS
and CENTS
662 |2076 WK ZN PAV MRK REMOV (W) 12" (LNDP) LF 126.000 171
DOLLARS
and CENTS
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PROJECT C 2374-2-124

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 |2077 WK ZN PAV MRK REMOV (W) 12" (SLD) LF 326.000 172
DOLLARS
and CENTS
662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 244.000 173
DOLLARS
and CENTS
662 [2086 WK ZN PAV MRK REMOV (W) (ENTRGORE) | EA 1.000 174
DOLLARS
and CENTS
662 2087 WK ZN PAV MRK REMOV (W) (EXIT GORE) EA 1.000 175
DOLLARS
and CENTS
662 [2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 9,486.000 176
DOLLARS
and CENTS
666 [2003 REFL PAV MRK TY | (W) 4" (BRK)(100MIL) LF 9,186.000 177
DOLLARS
and CENTS
666 [2018 REFL PAV MRK TY | (W) 6" (DOT)(100MIL) LF 73.000 178
DOLLARS
and CENTS
666 |2024 REFL PAV MRK TY | (W) 6" (SLD)(100MIL) LF 14,360.000 179
DOLLARS
and CENTS
666 |2036 REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 6,586.000 180
DOLLARS
and CENTS
666 [2039 REFL PAV MRK TY | (W) 12"(LNDP)(100MIL) | LF 850.000 181
DOLLARS
and CENTS
666 2042 REFL PAV MRK TY | (W) 12"(SLD)(100MIL) LF 1,051.000 182
DOLLARS
and CENTS
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ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2048 REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 939.000 183
DOLLARS
and CENTS
666 | 2054 REFL PAV MRK TY | (W) (ARROW) (100MIL) | EA 15.000 184
DOLLARS
and CENTS
666 |2096 REFL PAV MRK TY | (W) (WORD) (100MIL) EA 15.000 185
DOLLARS
and CENTS
666 |2102 REF PAV MRK TY I(W)36"(YLD TRI)(100MIL) | EA 5.000 186
DOLLARS
and CENTS
666 |2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 232.000 187
DOLLARS
and CENTS
666 |2120 REFL PAV MRK TY I (Y) 6" (SLD)(100MIL) LF 7,674.000 188
DOLLARS
and CENTS
666 2189 PAVEMENT SEALER 4" LF 40,878.000 189
DOLLARS
and CENTS
672 |2017 |034 |REFL PAV MRKRTY II-C-R EA 198.000 190
DOLLARS
and CENTS
678 2001 PAV SURF PREP FOR MRK ( 4") LF 32,933.000 191
DOLLARS
and CENTS
680 2002 INSTALL HWY TRF SIG (ISOLATED) EA 2.000 192
DOLLARS
and CENTS
681 2001 TEMP TRAF SIGNALS EA 2.000 193
DOLLARS
and CENTS
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ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
682 |2001 (001 |BACK PLATE (12IN) (3 SEC) EA 10.000 194
DOLLARS
and CENTS
682 |2003 |001 |BACK PLATE (12IN) (5 SEC) EA 3.000 195
DOLLARS
and CENTS
682 |2014 |001 |PED SIG SEC (12 IN) LED (2 INDICATIONS) EA 10.000 196
DOLLARS
and CENTS
682 [2022 |001 |VEH SIG SEC (12 IN) LED (GRN ARW) EA 3.000 197
DOLLARS
and CENTS
682 |2023 |001 |VEH SIG SEC (12 IN) LED (GRN) EA 13.000 198
DOLLARS
and CENTS
682 |2024 |001 |VEH SIG SEC (12 IN) LED (YEL ARW) EA 3.000 199
DOLLARS
and CENTS
682 |2025 |001 |VEH SIG SEC (12IN)LED (YEL) EA 13.000 200
DOLLARS
and CENTS
682 |2027 |001 |VEH SIG SEC (12 IN) LED (RED) EA 13.000 201
DOLLARS
and CENTS
682 |2048 |001 |VEH SIG SEC (12 IN)LED(HOUSE ONLY)ALUM| EA 45.000 202
DOLLARS
and CENTS
684 |2010 TRF SIG CBL (TY A) (12 AWG) (5 CONDR) LF 235.000 203
DOLLARS
and CENTS
684 |2012 TRF SIG CBL (TY A) (12 AWG) ( 7 CONDR) LF 217.000 204
DOLLARS
and CENTS
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684 |2015 TRF SIG CBL (TY A) (12 AWG) (10 CONDR) LF 1,933.000 205
DOLLARS
and CENTS
684 |2025 TRF SIG CBL (TY A) (12 AWG) (20 CONDR) LF 680.000 206
DOLLARS
and CENTS
684 |2080 TRF SIG CBL (TY C) (14 AWG) ( 2 CONDR) LF 4,381.000 207
DOLLARS
and CENTS
686 |2025 INS TRF SIG PL AM(S) 1 ARM (24') LUM EA 1.000 208
DOLLARS
and CENTS
686 |2041 INS TRF SIG PL AM(S) 1 ARM (40') LUM EA 1.000 209
DOLLARS
and CENTS
686 |2145 INS TRF SIG PL AM(S) 2 ARM (40-36')LUM EA 1.000 210
DOLLARS
and CENTS
687 |2001 PED POLE ASSEMBLY EA 5.000 211
DOLLARS
and CENTS
688 |2001 PED DETECT (2 INCH PUSH BTN) EA 10.000 212
DOLLARS
and CENTS
688 |2002 VEH LP DETECT (SAWCUT) LF 1,808.000 213
DOLLARS
and CENTS
690 |2128 REMOVE PED POLE ASSM EA 3.000 214
DOLLARS
and CENTS
730  |2002 FULL-WIDTH MOWING AC 66.000 215
DOLLARS
and CENTS
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4022|2002 INTRLOCK ARTICULATING CONC BLKS(6" SF 33,540.000 216
MIN)
DOLLARS
and CENTS
6007 |2001 REMOVING TRAFFIC SIGNALS EA 3.000 217
DOLLARS
and CENTS
6008 |2001 SHIFT OVERHEAD SIGN PANELS EA 4,000 218
DOLLARS
and CENTS
6122 |2003 RELOCATE HIGH MAST LIGHTING(150 FT) EA 1.000 219
DOLLARS
and CENTS
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Highway: IH 635

SW3P RESPONSIBILITIES

TxDOT Area of Responsibility

Responsible for the area defined by the limits of the subject project, except for those
areas utilized and operated by the contractor. These areas include, though are not
limited to, areas used for field offices, equipment and/or material storage, and concrete
or asphalt plants.

TXDOT Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP)
and operating the project within the requirements of the CGP for discharging storm water
from the subject project and to notify MS4 permit holders of the intent to discharge storm
water.

File a Notice of Termination with TCEQ upon completion of the project when the
exposed areas have been stabilized with a vegetative cover of at least 70%.

Contractor Area of Responsibility

Responsible for all areas under their direct operational control which includes, though
not limited to, areas used for field offices, equipment and/or material storage, and
concrete or asphalt plants. These areas may be located on or off the subject project’s
R.O.W.

Contractor Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP)
and adhering to all requirements of the permit for discharging storm water from the areas
under their operational control. Perform regular inspections, prepare a written report of
deficiencies, and repair deficiencies within the time frame set forth by the permit. File a
Notice of Termination with TCEQ upon completion of the project when the exposed
areas have been stabilized with a vegetative cover of at least 70%.

Responsible under contractual obligations to TxDOT to install, clean, repair, replace or
remove sediment and erosion control devices as indicated on TxDOT's Inspection
Reports, or as required by daily construction practices, within the time frame set forth by
the permit.

General Notes Sheet A
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County: DALLAS

Highway: IH 635

Specification Data

Table 1: Soil Constants Requirements

L Plasticity Index Note
Item Description -
Max Min
132 | Embk(DC) (Type C1) 25 10 2
132 | Embk(DC) (Type C2) 40 8

Sheet:

Control: 2374-02-124

Note 1: Material excavated from the project must meet the Pl requirements when used
in the top 10 feet of embankment that supports the pavement structure or other locations
shown in the plans. Do not use shale and obtain approval to incorporate shaley clay
produced by the construction project.

Note 2: Use as a non-select embankment backfill as defined under Item 423.2.C.1. Use
as an embankment to backfill roadway substructure areas as shown in the plans.

Table 2;: Basis of Estimate for Permanent Construction

Item Description Thickness Rate Quantity
162 |Block Sod N/A 51,733 | SY
164 |Broadcast Seed N/A 649 SY
166 * |Fertilizer (12-6-6) N/A 500 Lbs/Ac 2.7 Ton
168 |Vegetative Watering N/A 240 Mg/Ac 2,642 Mg
204*  |Sprinkling (dust cont) N/A 50 Mg/Ac 540 Mg
260 |Hydrated Lime (slurry) 7% by wt 2,186 Ton
260 |Commercial Lime Slurry 7% by wt 2,186 | Ton
260 |Quick Lime (slurry) 7% by wt 2,186 | Ton
310 |Prime Coat (MC-30) N/A 0.20 Gal/sy 8,829 Gal

341 |Hot Mix Asphalt (Ty B) 110 | Lbs/SY/In 9,712 | Ton

* For contractor’s information only

Note:

(1) Base material weight based on 1.50 Ton/CY (dry- compacted)
(2) Asphalt weight based on 110 Lbs/SY/inch
(3) Subgrade weight based on 1.485 Ton/CY (dry- compacted)

General Notes
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Table 3: Basis of Estimate for Temporary Erosion Control Iltems

Item Description Rate Quantity
166* |Fert (12-6-6) 500 Lbs /Ac 0.05 Ton
168 |Vegetative Watering 240 Mg/Ac 0 Mg

*For contractor’s information only

Table 4: Hamburg Wheel Test Requirements

Laboratory Mixture Design Production and Placement

High- Test or Trial Batch Test!
Temperature Minimum # of Passes @ o "
Binder Grade Method 0.5" Rut Depth, Tested Minimum ﬁ of Pas(sj,es @ 00'5

@122°F Rut Depth, Tested @122°F

PG 64-22 or | Tex-242-

7,000 7,000
lower F

1. The Engineer may accept if no more than lof the 5 most recent Hamburg Wheel
tests is below the specified number of passes and the failing test is no more than
2000 passes below the specified number of passes.

General:

Access will be provided to all business and residences at all times. Materials, labor and
maintenance for these temporary accesses will not be paid for directly but will be
considered subsidiary to the various bid items.

The construction, operation and maintenance of the proposed project will be consistent
with the state implementation plan as prepared by the Texas Commission on
Environmental Quality.

The disturbed area for this project, as shown on the plans is 20.0 acres. However, the
Total Disturbed Area (TDA) will establish the required authorization for storm water
discharges. The TDA of this project will be determined by the sum of the disturbed area
in all project locations in the contract, and all disturbed area on all Project-Specific
Locations (PSL) located in the project limits and/or within 1 mile of the project limits. The
department will obtain an authorization to discharge storm water from the Texas
Commission on Environmental Quality (TCEQ) for the construction site as shown on the
plans, according to the TDA of the project. The contractor will obtain any required
authorization from the TCEQ for the discharge of storm water from any PSL for
construction support activities on or off of the project row according to the TDA of the
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project. When the TDA for the project exceeds 1 acre, provide a copy of the appropriate
application of permit (NOI, or Construction Site Notice) to the engineer, for any PSL
located in the project limits or within 1 mile of the project limits. Follow the directives and
adhere to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination
System, Construction General Permit (TPDES, CGP).

Prior to contract letting, bidders may obtain a free computer diskette or electronic files
(from the engineer’s office) that contains the earthwork information. If copies of the
actual cross-sections, in addition to or instead of the diskette, are requested, they will be
available at the engineer’s office for borrowing by copying companies for the purpose of
making copies for the bidder at the bidder's expense. This data is for non-construction
purposes only and it is the responsibility of the prospective bidder to validate the
enclosed data with appropriate plans, specifications and estimate for the project(s).

Install traffic marking signs prior to sealcoat application and remove within three days
after placement of traffic markings.

Leave all right of way areas undisturbed until actual construction is to be performed in
said areas.

Use established industry and utility safety practices to erect poles, luminaries, signs or
structures near any overhead or underground utility. Consult with the appropriate utility
company prior to beginning such work.

Underground utilities owned by the Texas Department of Transportation may be present
within the Right-Of-Way on this project. For signal, illumination, surveillance, and
communication & control, call 1-800-DIG-TESS (1-800-344-8377), TxDOT Traffic Signal
Office (214-320-6682), and TxDOT Freeway Management Office (214-320-4439) for
locates a minimum of 48 hours in advance of excavation. For irrigation systems, call
TxDOT Maintenance Landscape Office (214-320-6205) for locates a minimum of 48
hours in advance of excavation. If city or town owned irrigation facilities are present, call
the appropriate department of the local city or town a minimum of 48 hours in advance of
excavation.

For the project to be deemed complete, permanently stabilize all unpaved disturbed
areas of the project with a vegetative cover at a minimum of 70% density for the control
of erosion.

Repair or replace any structures and utilities that might have been damaged by
negligence or a failure to have utility locates performed.

Perform all electrical work in accordance with the National Electrical Code and Texas
Department of Transportation Specifications.

Consult with Garland Power and Light or other appropriate electric company

representatives according to their respective area to coordinate electrical service
installations.
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Submit all shop drawings, working drawings or other documents which require review
sufficiently in advance of scheduled construction to allow no less than thirty (30)

calendar days for review and response.

Meet weekly with the engineer to notify him or her of planned work for the upcoming
week.

Provide the engineer with a daily work schedule of planned work.

Submit pre-letting questions by e-mail or fax as follows:

e-mail: ywang@dot.state.tx.us

fax: (214) 320-6655.

The answers will be submitted in the same format in which they are received. A file
containing these questions and answers will be available for review at the area
engineer’s office located at 4777 E. Highway 80, Mesquite, Texas.

Material On Hand (MOH) will not be used in calculating partial payments for Mobilization.

Provide the Engineer with a copy of all DBE subcontractor agreements prior to
commencing work.

The following standard detail sheets have been modified:

MC-8-13 (MOD) — State Standard for Multiple Box Culverts.

Item 8:

This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1.

Item 100:

Remove and replace the existing roadway signs as shown on the plans, or as directed,
during construction within the right of way.

The limits of preparing right of way will be measured from Sta. 829+00 to Sta. 897+00
along the centerline of construction.

Iltem 104:

In those areas where the pavement is not to be overlaid, provide a smooth surface after
the curb removal. Planing or grinding is considered an acceptable method at these

locations. Measurement and payment is in accordance with this item.

Sawing of concrete is not paid for directly, but is considered subsidiary to this item.
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Items 104 and 496:

Concrete pavement removed as a result of removing the inlets will not be paid for
directly but will be considered as subsidiary to Item 496.

Removal of all concrete and structures of the types specified in the plans will be paid for
under the pertinent bid item. The removal of other types of obstructions encountered will
be paid for under Item 100, if applicable.

Iltems 105:

Saw existing asphalt along neat lines where portions are to be left in place temporarily or
permanently. Sawing is not paid for directly, but is subsidiary to this item.

Take possession of recycled asphalt pavement from the project and recycle the material.
Separate the asphalt pavement from the base material. Stockpile the asphalt pavement
at the intersection of SH 78 and Business 78 in Lavon. Place the asphalt pavement
material in a stockpile that meets the dimensions and requirements designated by the
engineer.

Properly dispose of unsalvageable material at your own expense.

ltems 110 and 132:

Excavation and embankment for driveways, sleeper slabs, alleys and intersections will
not be paid for directly, but will be considered subsidiary to this item.

Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth
of at least 8 inches and compact in accordance with the specifications.

Use an approved laboratory to perform tests for sulfate and plasticity index and provide
results on sources outside the right of way at no additional expense to the department.
Test sail for sulfate levels in accordance with Tex-145-E. Contact the engineer for a list
of approved laboratories. Notify the engineer 72 hours before sampling and testing
material. Perform split-sample verification testing with the engineer when directed. The
engineer will sample and test material produced by the construction project for
specification requirements or material sources specified in the plans.

When lime treatment is allowed to reduce Plasticity Index, apply lime slurry in
accordance with Item 260, “Lime Treatment (Road-Mixed).” Furnish material containing
sulfate at or below the threshold of 5000 parts per million (ppm). For material with
sulfate levels greater than 3000 ppm, allow the mixture to mellow for at least three days,
or as directed. The engineer will test material placed or excavated to a depth of one foot
below and laterally to one foot outside the proposed treatment limit. Notify the engineer
48 hours before lime treatment of the material.
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Shale is not an acceptable material for embankment. Do not use shaley clays in

embankment unless approved in writing.

ltems 110, 132 and 164:

Perform vertical tracking on slopes to temporarily stabilize soil. Provide equipment with
a track undercarriage capable of producing a linear soil impression measuring at least
12 inches in length by 2 to 4 inches in width by %2 to 2 inches in depth. Do not exceed
12 inches between track cleats. Install continuous linear track impressions where the
minimum 12 inches in length impressions is perpendicular to the direction of water flow.
This will not be paid for directly but considered subsidiary to this item.

ltem 132:

Earth embankment Type C1 and C2, are mainly composed of material other than shale.
Furnish material that is free from vegetation or other objectionable material and that
conforms to the requirements of Table 1 (Sheet B). If necessary, add lime slurry in
accordance with Item 260, “Lime Treatment (Road-Mixed)” in order to meet these
requirements. Use Tex-121-E, figure 1, page 5 to calculate the amount of lime required.
Furnish material containing sulfate at or below the threshold of 5000 parts per million
(ppm). For material with sulfate levels greater than 3000 ppm, allow the mixture to
mellow for at least three days, or as directed. Test soil for sulfate levels in accordance
with Tex-145-E. Use an approved laboratory to perform tests for sulfate and plasticity
index and provide results on sources outside the right of way to the department. Contact
the engineer for a list of approved laboratories. Notify the engineer 48 hours before
sampling and testing material. Perform split-sample verification testing with the engineer
when directed. The engineer will sample and test material produced by the construction
project for specification requirements or material sources specified in the plans. The
engineer will test material placed or excavated to a depth of one foot below and laterally
to one foot outside the proposed treatment limit. Lime treatment and testing of this
material will not be paid for directly, but will be considered subsidiary to this item.

Do not use shaley clays in embankment unless approved in writing.

ltem 169:

Hydraulically apply Flexterra FGM or CocoFlex ET-FGM, or install North American
Green SC150 or Landlok CS2 for erosion control on the specified slopes or areas in the
construction plan.

Use of CL 1 (Ty C) product is approved for slopes 1:3 or flatter for this project.

Water for application, seeding, labor, equipment, tools, supplies, materials, fertilizer and
incidentals will not be paid for directly but will be subsidiary to this Item.

Apply as required per manufacturer’s recommendations.

Use Tables under Item 164 to determine type of seeds to be used.
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ltem 260:

Furnish and distribute MC-30 smoothly and evenly at the rate of 0.20 gallons per square
yard to cure lime, as directed.

Provide Commercial Lime Slurry and apply lime by slurry placement method.

Item 301:

Provide liquid antistripping agents unless otherwise directed. Provide manufacturer’s
instruction for liquid antistripping agent.

Add the minimum percentage determined by the manufacturer and try subsequent trials
at 0.25% increments, unless otherwise instructed by the manufacture.
Iltem 310:

Do not use MC-30 on base courses placed between April 16 and September 15.

Item 340:

Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of
Class B.

Provide the engineer the opportunity to witness all mixture design tests. The engineer
may require a retest if not given the opportunity to witness.

Dilution of tack is not allowed.

Provide PG binder 64-22 in Type C mixture on detour paving.

Hamburg Wheel test requirements for mixes with PG 64-22 shall meet Table 4. The use
of RAP is permitted to meet these requirements.

Iltem 341:

Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of
Class B.

Minimum requirement for coarse aggregate 5 cycle magnesium sulfate soundness is
25%. Meet this requirement for type B hot mix only.

Provide the engineer the opportunity to witness all mixture design tests. The engineer
may require a retest if not given the opportunity to witness.
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Dilution of tack is not allowed.

Provide PG binder 64-22 in Type B mixture.

Item 360.

Use of multiple piece tiebars will be required. Provide chairs for multiple piece tiebars,
threaded connectors or other adequate devices, used in concrete paving, or tie them to
the pavement reinforcing steel. If approved by the engineer for specific areas, in lieu of
multiple piece tiebars, drill holes into the pavement and grout straight tiebars in place
with epoxy. Use a non-impact, rotary core drill to prevent damage to the pavement
unless otherwise directed. Clean the drill holes and then completely fill with epoxy
before inserting the tiebar. Do not bend the tiebars or insert them into plastic concrete
without the approval of the engineer.

Provide curbs monolithically constructed with the concrete pavement. If continuous
monolithic curb has to be temporarily omitted for any reason, provide dowelled curbs in
the proposed areas, as detailed in the plans, and apply an approved epoxy resin to the
pavement to receive the curb as directed. This work and materials will not be paid for
directly, but is considered subsidiary to this item.

If asphalt curing is used, cure the concrete pavement with MS-2.
Stockpile the concrete aggregates at the plant site.

Provide pavement widening joints, as detailed in the plans, at all locations where
concrete pavement is placed adjacent to existing concrete pavement. Installation of
these joints is not paid for directly, but is considered subsidiary to this item.

Payment for furnishing and installing the pre-molded expansion joint material between
the retaining walls and concrete pavement is not paid for directly, but is considered
subsidiary to this item.

Provide a curing machine equipped with rubber tires, or other acceptable arrangement,
so that the machine will span the pavement and monolithic curb.

Curb transition is paid for as Type Il curb.

The installation of curb openings is not paid for directly, but is considered subsidiary to
this item.

Place construction, sawed and contraction joints in accordance with the pavement detalil
sheet and as directed. Joint locations, other than as shown on the plans, are subject to
approval. Pavement leaveouts are required on this project as necessary to provide for
traffic at driveways and side streets as shown in the plans or as directed. The cost of
providing these leaveouts, including the construction of a suitable crossover connection
at each site, is not paid for directly but is considered subsidiary to this item.
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If a traveling form paver is used, provide one equipped with an electronically operated
horizontal control device.

Provide tiebars in longitudinal joints but do not place them within 15 inches of transverse
joints.

Use "mechanical steel placing equipment” at the discretion of the engineer.

Contractor personnel performing job-control testing on concrete must be ACI- Certified.
Provide a copy of certification paper to the Engineer upon arrival and before testing at
job site. Furnish hard copies of calibration reports for testing equipment when non-
TxDOT approved equipment is used to test concrete.

The engineer may allow the use of local commercial laboratories under contract to
provide these services.

Item 400:

Structural Excavation is not paid for directly but is considered subsidiary to pertinent
Items.

When placing concrete storm drain pipe on slopes of greater than 10 percent, provide
cement stabilized backfill to a depth shown on the plans. The aggregate shall conform
to the requirements of Article 421.2.E.2.

ltem 416:

Extend drilled shaft foundations for overhead sign structures five feet into rock at
locations where rock is encountered at a depth less than the drilled shaft lengths shown
in the plans.

Form the above-grade portion of drill shafts, or the top two inches if flush with the grade,
and provide a smooth finish for all portions of drill shafts extending above proposed
ground. Include cost for this work in the unit bid price for this item.

Base all drilled shaft foundations for overhead sign structures on the lengths shown on
the plans or as approved in writing. Make calculations for measurement of foundations
in accordance with Article 9.1 of the standard specifications. Measure increase or
decreases in the quantities required by change in design as specified and the revised
guantities will be the basis for payment.

Use concrete classified as “miscellaneous concrete” for ground mounted sign
foundations, with the exception of large roadside signs and overhead sign structures.
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Do not install PVC and/or rigid metal conduit in sign foundations for sign structures
without sign lights.

Form the top 2 inches of drill shafts and provide a satisfactory smooth finish. Include the
cost of the work in the unit bid price for this item.

Payment will be made only once for drilling the shaft regardless of the extra work caused
by obstructions

ltems 416 & 420:

Provide a smooth finish for all portions of drill shafts extending above proposed ground.
Include cost for this work in the unit bid price for this item.

Foundations will be paid for once regardless of extra work caused by obstructions.

ltem 420:

Apply an ordinary surface finish to all concrete surfaces within 30 days after concrete
forms are removed.

NATIONAL BRIDGE INVENTORY NUMBERS:
Provide National Bridge Inventory (NBI) numbers on all bridge class culverts.

For Bridge Class Culverts, place National Bridge Inventory numbers at the middle of the
downstream headwall using 3" block letters.

For all conditions, use appropriate die cut stencils and black paint for placement. All
materials, labor and incidentals associated with placing NBI numbers are subsidiary to
the various bid items.

Iltem 421:

Furnish mix designs to the Engineer in a format compatible to the latest version of the
Department’s Construction Management System (SiteManager). Mix Design templates
will be provided by the Engineer.

Provide sulfate resistant concrete for box culverts and drill shafts. High performance
concrete meets the requirement for sulfate resistant concrete when Class C fly ash and

Type | cement is not used in the mix design.

Strength evaluation using maturity testing, Tex-426-A, may be used for all concrete
elements except drill shafts and mass concrete pours.
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Maturity meters may be used for temperature gradient determination in mass concrete
pours.

Air-entrain all concrete except for Class "B" and concrete used in drilled shafts. For
structural concrete, if the air content is more than 1.5% below the required air, follow
manufacturer recommendations to add the necessary approved air bags to increase the
air content at the job site. Limit the adding of air bags in the field to one trial. Do not
reject the load of concrete due to low air content; accept concrete based on strength
tests.

ltem 423:

For concrete block retaining walls, provide a system from one of the following approved
suppliers:

Keystone Retaining Walls
Jewell Concrete Products, Inc.
P.O. Box 7115

Waco, Texas 78716

(800) 792-3216

Anchor Wall System
Pavestone Company
P.O. Box 1868
Grapevine, Texas 76051
(817) 481-5802

Versa-Lok Retaining Walls
Palestine Concrete

2202 Chocknhill Rd

Dallas, Texas 75212

(972) 263-5077

Amastone Earth Retention Systems
Geowestern, Inc.

P.O. Box 620776

Littleton, Colorado 80162

(866) 761-0883

Pyramid Blockwalls

The Reinforced Earth Company
1331 Airport Freeway, Suite 302
Euless, Texas 76040-4150
(817) 283-5503
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Stonewall Retaining Walls
Featherlite Building Products
P.O. Box 1029

Austin, Texas 78767

(512) 472-2424

Mesa Retaining Wall System

Tensar Earth Technologies, Inc., Dallas
P.O. Box 2318

Rockwall, Texas 75087

(214) 507-9694

Allan Block Retaining Walls
Eagle / Cordell Concrete
6415 Hardy Street
Houston, Tx 77022

(800) 933-5509

T-Block Retaining Wall System
T&B Structural Systems

637 W. Hurst Blvd.

Hurst, Tx 76053

(817) 280-9858

Omega Walls

Shaw Technologies, Inc.
P.O. Box 654
Colleyville, Texas 76034
(817) 427-0997

Rockwood Retaining Walls
Western Brick

1603 Spur 529
Rosenberg, Texas 77471
(281) 344-0190

Venture Retaining Walls
Venture Retainipg Wall Systems
t

1333 West 120 Ave., Suite 312
Denver, Colorado 80234
(303) 254-8846
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Cornerstone Retaining Walls
Featherlite Building Products
P.O. Box 425

Round Rock, Texas 78680
(512) 255-2573

The constructed block wall will have a uniform texture and appearance.

Unless otherwise noted in the plans, the top of the leveling pad is located 1.5 feet below
the proposed ground for block walls and 2.0 feet below the proposed ground for the
concrete cast-in-place wall.

Square foot surface area of retaining wall is measured from the top of retaining wall to
the top of the leveling pad. Footing adjustments made to accommodate the available
optional retaining walls are not measured.

Provide type D backfill as defined under this item for all walls.

Use select embankment material Type D as described in Table 2 “Select Backfill
Gradation Limits” (shown for Item 423 in the TxDOT Standard Specifications) for
embankments behind all retaining walls. All quantities and payment for Type D select
material will be subsidiary to pay item 423.

Supply drainage aggregate meeting the requirements of this item for use as filter
material with the retaining wall.

Cement-Stabilized Backfill (CSB) is not permitted.
Rap is not acceptable as backfill for MSE retaining walls.

Unless otherwise noted on the plans, provide flowable backfill meeting the requirements
of Item 401 between the back of panels and inlets or drainage pipes where the required
compaction can not be achieved. Flowable backfill used for this purpose is subsidiary to
this item.

Provide earth reinforcements with a length greater than or equal to 100 percent of the
wall height or 8 feet whichever is greater.

Submit design calculations supporting the details necessary to incorporate coping,
railing, inlets, drainage, electrical conduits and any additional necessary features.

The contractor has the option of constructing any of the types of retaining walls for which
details and specifications are included in the plans. Footing adjustments made to
accommodate the available optional retaining walls are not measured. Regardless of
option or options chosen, use the same facia pattern throughout the entire project,
including cast in place full height retaining walls or retaining wall type abutments.
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Submit detailed drawings depicting the patterns and matching of precast with cast-in-
place for approval.

At contractor's expense, repair all damage to the precast units (such as chips) as
required to match the facia pattern.

Use Embankment Type C2 as non-select embankment backfill as defined under Item
423.2.C.1.

Items 423 and 427:

Unless otherwise noted on the plans, provide a striated finish on all retaining walls and
retaining wall type bridge abutments. Supply form liners providing a finish similar to that
derived from Lithotex Formliner Pattern T-2150, "Fractured Fin-Grooved", by the |. M.
Scofield Company, Pattern P/C 30717, "% inch deep Fractured Fin", by Simons, Pattern
373 "Fractured Fin", by Greenstreak, “Adams Rib — Pattern 16950” by Fitzgerald or
equal. Maximum depth of the striations is % inch.

For cast in place walls, cast the top two feet smooth.

For retaining wall colors, see table under “Items 427 and 446".

ltem 427:

Finish concrete structures surface area | with an opaque sealer of the color(s) shown
elsewhere in the plans in accordance Item 427.

Ensure that surfaces are free of weak surface material, curing compounds and other
surface contaminants prior to coating.

Form liner finishes:
Place architectural concrete treatments as shown. Placement is subsidiary to this item.

Where used, provide fractured fin/ribs/striations that are continuous with no apparent
curves or discontinuities. Variations of the fractured ribs from true vertical exceeding ¥4”
for each 4’-0” of panel height are not acceptable.

Provide form liners that release without leaving pieces of liner material on the concrete
and without pulling or breaking concrete from the textured surface. Provide form release
agents as recommended by the manufacturer. Replace form liners as directed that have
become damaged or worn. Replacement of form liners is considered incidental to the
work and no additional compensation is provided.

No horizontal splices in the form liner are permitted. Vertical splices may occur only in
valleys between fractured ribs.
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Provide sample panels a minimum of ten days in advance of starting construction of the
textured concrete surfaces. Construct sample panel(s) in accordance with Item
427.4.B.2.d “Form Liner Finish” using each type of approved form liner. Sample panels
must meet the requirements of the plans and specifications and be approved before any
construction form liners may be ordered, obtained or used. Provide panels having a
textured portion at least 5-0" by 5'-0" with a representative un-textured surrounding
surface. If directed, construct and finish additional test panels until a satisfactory
concrete surface texture is obtained.

The approved sample panel is the standard of comparison for the production concrete
surface texture. If directed, build a new test panel to demonstrate acceptability of any
proposed change in construction method.

Tool or replace areas requiring surface treatment that do no match their associated
sample panels. Upon completion, tooled or replaced panels must match the associated
sample panel. Tooling or replacement is at the contractor's expense.

For proper placement of the expansion joint behind the rail, omit surface finish from the
top of T501 (RW) (DAL) rail to bottom of panel as directed.

Joint reveal details & location may vary slightly from what is shown to match the
adjacent walls as directed. No additional compensation will be allowed.

ltem 432:

Place riprap as detailed on the standard sheet around the high mast pole.

All necessary excavation for riprap will not be paid for directly, but will be subsidiary to

Item 432.

Item 450 and 440:

Provide epoxy coated reinforcing steel that embeds into the bridge slab.

Item 464:

The concrete collars and the connections of pipes to existing or proposed concrete
boxes or pipe will not be paid for directly but will be considered subsidiary to the various
bid items.

At locations where storm drains dead-end, plug with a concrete plug of a thickness equal
to 1 % inches per foot of diameter of pipe with a minimum thickness of 3 inches. The
cost of the plugs shall be included in the unit price bid per foot of the various storm drain

pipes.
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ltem 471:

Tackweld all inlet grates and manhole covers to the frame with two 1-inch welds. Supply
un-painted cast iron inlet grate and frame and/or cast iron manhole frame and cover.
ltem 496:

Inlet grates and manhole covers become the property of the contractor for disposal.

Items 496 and 506:

When demolishing a structure/s that span the Waters of Texas or a designated wetland,
take all practicable precautions to prevent debris from being discharged into the water or
within the boundaries of the wetland. Install Best Management Practices before
demolition begins and maintain them during the demolition. Remove any debris or
construction material that escapes containment devices and are discharged into the
restricted areas, before the next rain event or within 24 hours of the discharge.

Item 502:

Provide written proposed lane closure information by 1:00 pm on the business day prior
to the proposed closures. Do not close lanes when this requirement is not met.

When excavation is required next to a pavement lane carrying traffic and the widening is
not completed by the end of the work day, backfill against the edge of the pavement with
at least a 3:1 slope using an acceptable material to support vehicular traffic. Carefully
remove and dispose of this material when work resumes. Backfilling pavement edges,
and the materials required for the work will be subsidiary to this item.

Erect a Type Il barricade immediately in front of or at each end of all stockpiles that are
less than 30 feet from the edge of any traveled lane. Place one Type 2 Object Marker
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length.

Place barricades and signs in locations that do not obstruct the sight distance of drivers
entering the highway from driveways or side streets.

Do not commence work on the road before sunrise. Do not operate or park any

equipment/machinery closer than 30 feet from the traveled roadway after sunset unless
authorized by the engineer.

Item 504:

Furnish one Field Office and Laboratory (Type B) for this project.
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Provide one local phone line to the field office. Supply one phone jack and one
telephone per each room in the field office. The cost of the phone installation and
various monthly phone service charges will be the contractor’s responsibility.

Parking shall be provided for eight (8) vehicles, chain link fencing will be provided
around the field office and parking areas.

Provide an all in one printer/scanner/fax/copier with software that is compatible with
TxDOT equipment, cost not in excess of $300. This is subsidiary to the bid item.

Item 506:

If temporary construction stream crossings are allowed under a Nationwide Permit,
submit in writing for approval the type and location of each temporary stream crossing.
Use temporary bridges, timber mats, or other structurally sound and non-eroding
material for temporary stream crossings. A temporary culvert crossing will consist of
storm sewer pipes and 4- to 8-inch nominal size rock. Temporary stream crossings
must not cause more than minimal changes to the hydraulic flow characteristics of the
stream, increase flooding, or cause more than minimal degradation of water quality.
Remove the temporary stream crossings in their entirety and return the affected areas to
their pre-existing elevation. All work and materials use for temporary construction
stream crossings will not be paid for directly but are subsidiary to pertinent Items.

SW3P Maintenance Reports are made every seven calendar days. Make corrections as
soon as possible before the next anticipated rain event or within seven calendar days
after being able to enter the site to work for each BMP. A BMP site being "Too Wet to
Work" is the only acceptable reason for not accomplishing the corrections with the seven
calendar day time limit and should be thoroughly documented on Form 2118. |If
maintenance corrections are not made within this time frame then all work will cease,
time charges will continue until SW3P is brought into compliance and is documented on
Form 2118 after TXDOT review.

This in no way releases the contractor of liability for noncompliance.

Obtain from the Engineer a copy of the project's TPDES Storm Water Program and
Notice of Intent or Construction Site Notice. Laminate the sheets and bond with
adhesive to 36" X 48" plywood sign blanks. Ensure the sheets remain dry. Apply Type
C Blue reflective sheeting as the background and add the text “SW3P” in 5" white
lettering, centered at the top. Attach the signs to approved temporary mounts and locate
at each of the project limits or as directed by the Engineer. SW3P Signs, maintenance,
and repostings will be subsidiary to Item 502.

Item 508:

Testing of materials used in the construction of a temporary detour may be waived when
approved by the Engineer.
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Iltem 512:

Contact TxDOT Dallas Area Office at (972)479-9747 to pick-up and return concrete
traffic barrier from the storage area located at Luna Road. Number and repair concrete
traffic barrier prior to returning to stockpile area. Provide necessary connection
hardware for installation of concrete traffic barrier. Retain possession of connection
hardware provided for this project. Remove damaged barrier from the project. This
work is subsidiary to Item 512.

Furnish pre-cast F Shape Barrier with drainage slots as detailed on the Concrete Safety
Barrier Standards. Submit for approval the type of barrier joint connection proposed for
the project. Retain possession of the barrier at the end of the project.

ltem 529:

Provide grooved joints at 10-foot intervals and % inch expansion joint material for
doweled curb at the same locations as on the existing pavement.

For Curb and Gutter sections, provide grooved joints at 10-foot intervals and % inch
expansion joint material at a maximum of 50-foot centers and at all radius points and
inlets.

Curb and Gutter transitions will be paid for by the foot at the unit price for the
corresponding curb or curb and gutter section.

Saw joints at the same location as on the existing pavement.

Item 536:

Use Class “B” concrete for concrete medians and directional islands.

Item 540:

Furnish one type of post throughout the project except as specifically noted in the plans.

ltem 542:

Metal beam guard fence removed from this project becomes the property of the
contractor for disposal.

Remove or cut off existing anchor bolts and fill holes with grout in bridge slabs as
directed.
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Iltem 545:

Stockpile crash cushion attenuators at the intersection of SH 78 and Business 78 in
Lavon. The work involved in hauling and handling this material will not be paid for
directly, but will be considered subsidiary to this item.

Iltem 585:

Use Surface Test Type A on all intersections and driveways.

Use Surface Test Type B pay adjustment schedule 2 on the travel lanes.

Use Surface Test Type B pay adjustment schedule 3 on the service roads.

Use Surface Test Type B pay adjustment schedule 2 on the ramps.

Item 610:

Furnish fixture submittals for Roadway Illumination (Special) LED fixtures to project
Engineer for approval prior to purchasing fixtures.

ltem 618:

The location of conduits and ground boxes are diagrammatic only and may be shifted to
accommodate field conditions as directed.

Place conduit under existing pavement by an approved boring method. Do not place
boring pits closer than 2 feet from the edge of the pavement unless otherwise directed.
Do not use water jetting. When boring is used for under pavement conduit installations,
the maximum allowable over-cut is 1" in diameter. When conduits are bored, do not
exceed 18 inches in the vertical and horizontal tolerances as measured from the
intended target point.

Do not use a pneumatically driven device for punching holes beneath the pavement
(commonly known as a "missile").

Furnish and install a non-metallic pull rope in conduit runs in excess of 50 feet.
Use a colored cleaner-primer on all PVC to PVC joints before application of PVC
cement.

Seal all conduit ends with a permanently soft, non-toxic duct seal. Use a duct seal that
does not adversely affect other plastic materials or corrode metals.
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When holes are drilled through concrete structures, use a coring device. Do not use
masonry or concrete drills.

Install non-metallic pull ropes in conduit installed for future use and cap using standard
weather-tight conduit caps, as approved. This work will not be paid for directly, but is
subsidiary to this Item.

Existing conduit may be proposed for reuse in this project. If the existing conduit cannot
be used, repair or replace this conduit as directed. Repair of the conduit will be
considered subsidiary to Item 618. Probe the existing conduit when locating drill shafts
so that its condition will be known before it is needed.

When using existing conduit, ensure that all conduits have bushings and are cleaned of
mud and debris. Restrap conduit that is being relocated to new timber poles as if it were
a new installation. This work will not be paid for directly, but is subsidiary to this Item.

ltem 624:

When using existing ground boxes, ensure that the ground boxes are clean, properly
secured, and have a minimum of 9 inches of gravel as a base. This work will not be paid
for directly, but is subsidiary to this Item.

Seal ground boxes with polyurethane foam that will not adversely affect other plastic
materials or corrode metals (Froth-Pak 115 2.75 density 157833 or approved equal).

ltem 628:

Coordinate with the appropriate utility company during the first three weeks of the project
lead-time period allowing adequate time for any necessary utility adjustments,
transformer installation, etc. Consider this work subsidiary to Item 628.

Blast clean the service pole pedestals in conformance with Class "A" blast cleaning as
defined in standard specification Item 446.

Label the service enclosures indicating service address as well as all required
information as shown on the Electrical Detail (ED) standard sheets. Labeling shall be
silk screening or other acceptable method. This work will not be paid for directly, but is
subsidiary to this Item.

When concrete for service pole foundations is required, use Class A in accordance with
Item 421, "Concrete for Structures", except consider the concrete subsidiary to Item 628
for payment purposes. When reinforcing steel for service pole foundations is required, it
will be in accordance with Item 440,"Reinforcing Steel", except consider the steel
subsidiary to Item 628 for payment purposes.

Use only white insulated wire for neutral wire.
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Electrical services for illumination shall be set up in the name of City of Garland.

Bill the electrical service power usage to the City of Garland.

ltem 636:

Leave the advance guide sign and/or the exit direction sign for an interchange in place at
all times unless prior written approval is given. Replace signs removed by the
Contractor before the end of the work day.

Manufacture all white legends using Clearview font on overhead and large ground-
mounted guide signs. This includes destinations, cardinal directions, exit information
and exit numbers. Use the font shown on the existing standard sheets for all route
markers (including interstate shields) and “Exit Only” panel information.

Use Type D Super High Specific Intensity (Non-fluorescent Prismatic) sheeting for
overhead guide signs (both background and legend), conforming to DMS-8300, Flat
Surface Reflective Sheeting. Use ASTM Type VIl and Type IX.

Use Type D Super High Specific Intensity (non-fluorescent Prismatic) sheeting for
legends and borders on large ground-mounted guide signs, conforming to DMS-8300,
Flat Reflective Sheeting. Use ASTM Type VIIl and Type IX. Use Type C High Specific
Intensity sheeting for the background on large ground-mounted guide signs, conforming
to DMS-8300, Flat Surface Reflective Sheeting.

Attach the DART logo shields supplied by TxDOT to the overhead guide signs as shown
in the plans.

Affix a sign identification decal to the back of all signs in accordance with Iltem 643.

Attach sheeting applied to extruded aluminum panels to each individual extrusion. Lap
each extrusion’s horizontal edge with sheeting and do not bridge horizontal gaps
between extrusions.

Install new overhead signs tilted "down" at 3°. Furnish and obtain approval of all shop
drawings detailing the method to accomplish this installation. All material and labor
required for this special installation is considered subsidiary to Item 636.

Place new guide signs on existing overhead sign structures and bridge rail supports.
Existing attachment hardware may be reused as permitted. Sign support brackets may
be cut or removed as directed; however do not extend or lengthen existing brackets.
Furnish any additional sign attachment hardware, support brackets, etc. as required.
Payment will not be made for the additional brackets, but is considered subsidiary to this
Item.
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Ensure the minimum vertical clearance, as shown in the plans, at the highpoint of the
roadway after the installation of all overhead signs. Mount new overhead signs with 46%
of the sign height positioned below the centerline of the truss, or obtain approval for any
exceptions.

Disconnect all sign lighting fixtures on overhead sign structures at the service poles and
remove the service poles where indicated on the plans. Abandon associated conduit as
directed at these locations. Contact the appropriate power company and close the
accounts at these locations. Notify the TxDOT signal shop at (214)320-6682 when the
accounts have been closed and remove the meters at these locations and deliver them
to the TxDOT signal shop. Remove existing sign lights on all sign structures and bridge
mounted signs within the project limits. Disconnect and isolate any existing electrical
power supply prior to removal of the sign lights.

ltems 644, 647, and 650:

Prior to taking elevations to determine lengths for fabrication of sign posts and/or sign
support towers, obtain verification of all proposed locations.

Provide field galvanizing and metalizing equipment, as per Item 445, at all times and
make repairs to galvanized surfaces according to the above specification item at
intervals as directed.

Base all sign support quantities for pipe and structural steel on the dimensions shown on
the approved shop drawings or as approved in writing. Make calculations for
measurement of the sign support quantities from the approved show drawing in
accordance with Article 9.1 of the standard specifications. Measure increases or
decreases in quantities caused by changes in design after the shop drawings are
approved as specified ad revised quantities will be the basis for payment.

After sign supports with signs attached have been erected, wash individual units
requiring cleaning with an approved cleaning solution to remove all grease, oil, dirt,
smears, streaks, and other foreign particles.

Torque the anchor bolts for only the Exit Gore signs to 60 foot-pounds.

Item 650:

All towers and trusses will be match marked, by the fabricator, for erection. Use the
tower heights shown in the sigh summaries and on the plans for bidding purposes only.
Prior to fabrication, take finished grade elevations at the tower locations and determine
their exact heights for fabrication in accordance with the details shown on the plans.

Remove the structures indicated on the plans. Removed structure becomes the

property of the contractor and is to be removed from the right of way in accordance with
all local, state and federal laws.
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Iltem 666:

Provide Type Il Glass Traffic Beads that meet the requirements of Departmental
Materials Specifications DMS-8290.

ltem 672:

Black adhesive will be used on asphalt pavements. White adhesive will be used on
concrete pavements.

Iltem 730:

Mow non-paved areas within the project prior to placement of permanent vegetation.
Mow up to eight (8) cycles per growing season.

Iltem 6122:

Relocate 1 EA of high mast lighting as shown on plans.
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